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To : Francis “Buzz” Rakow

sl \1(ors "
BLM - Henry Mountain Field Station

P.0. Box 99 RECEIVED

Hanksville, Utah 84734

From : Kim E. Wilson : MAY 1 2 m

President - M.M.C,
DIV OF OIL GAS & MINI
Subject : Regulatory Reclamations Bonding estimate for Henry Mt. Project

Mr. Rakow,

As requested, we are submitting our estimated bonding requirements for the Crescent Creek project of
the Henry Mountain region. Your file numbers are as follows : UTU 70595, UTU-71615, UTU-
71638, UTU-75960, & UTU-75962. I do not know which ID.# goes with what notice we have in your
office, so we will break each area down, and follow the calculating sheets provided,

We will start at the lower sites and work our way to the upper properties. Refer to the master map in
Sigure #1 to aid in each sites location.

#1. Is the Milla” Martinique. We have a current notice with your office, and a permit # S17-00-46
With the State D.O.G.M. This site has been under reclamation for some time now as you know and for
the purpose of this paperwork will not be included in the bonding procedure. The site will be completely
reclaimed early this spring, and ready for inspection.

#2. Gold Queen. DOGM file # S17-00-35. This is a small placer surface mine area we call “Million
Dollar Gulch. Our disturbed area encompasses 1. 51 acres, according to the State survey/ inspection
last year. Refer to figure #t 2. This area has been cleaned of all derelict machinery, and approximately
half of the disturbed area is ready for reclamation. The upper permit portion will remain active.

Earth work will be required to groom and reslope the area which includes some old ponds and dikes in
the lower portion area. Estimates researched indicate a D-8 Caterpillar rental at Davis - Bacon scale
with operator for $95.00 per hour. Estimated time on job - 40 hours. Mobilization fee- $500.00
Re-seeding program - 20 hours at $30.00 p. h. includes seed.

Total for Gold Queen : $4,900.00
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#3. Crescent Creek/May Day Mill, DOGM file # S17-00-43. This site is our active primary
processing area for our upper and lower property mines and ore bodies. At this site we have constructed
a small pilot ore testing mill, complete with small crushers, screening plants and concentration
capabilities. Our last inspection yielded an acreage disturbance survey, done by the DOGM and labeled
Jigure #3 for this purpose. Within this 2.56 acre disturbed are, our equipment at present may occupy,
half or 1.25 acres. The other areas indicated are smoothed gravel areas mostly, and one placer test
surface disturbance, located at the southwest corner of the disturbed area. Please refer to figure #i4 for a
close detail description of this site. Reclamation of this site would include earth work, heavy
equipment loading and transports, a final re-slope of the disturbed area and a re- seeding program.

The site is already kept at a minimal disturbance rate and for the past few years has been groomed
ever smaller in disturbance due to inactivity.

Reclamation procedure for the site would first include the removal of the existing milling equipments
located at the mill, and its immediate surroundings. Estimations of transport trucks to accomplish this
would be 3, 40 foot flat bed 18 wheel trucks. The office and maintenance unit is a mobile unit with its
own axles and can be towed with a pick-up truck. A 5-yard front end loader would be required to load
this equipment onto the transport units. This same 5- yard unit would be suitable to accomplish the
desired earthmoving work needed to reclamation the complete site once the equipments and misc. mine
parts have been removed. The 5 yard unit would also be suitable for final grooming and smoothing for
the finishing re-seeding program. A cost estimate breakdown, has been researched and lists as Jollows:

(3) 40 foot flatbed transport trucking units, mileage to Price, Utah - $450.00 each - total 3$1,350.00
(1) 40 foot lowboy transport truck- (with 5-yard loader / mobilization) $550.00.

(1) 5-yard front end loader with operator - (government standard) - $ 85.00 per hour - reclamation
project estimated at 40 hours completed, - totaling - $ 3,400.00 o
Site re-seeding program estimated at 20 hours - at $30.00 per hour ( includes seeds) total - $500.00

Total May Day Mill Reclamations cost= $ 5,800.00

Site #4. Barton’s Peak / Butler Wash - DOGM # S17-00-45.  This site is a mine site which has not
been developed as of yet. There is no existing disturbance at the site as the site is perched high atop the
Barton’s Peak access road. The access road that leads to this visible high grade gold fissure vein was
not constructed by Martinique and existed prior to our acquiring the mining claims in the area.
However in our desire to keep this an active permit for a future mine site it would be prudent to include
the reclamation of this access road in our submittal for our reclamations boding plan. In order to
properly return the land to its original state , a track-hoe could be used for pulling the road base
materials from the lower road cut , and returning the materials to a natural re-slope of the existing
hillside. Cost breakdown :
Equipment mobilization and transport: $550.00
Track-hoe rental with operator :  $95.00 per hour - 20 hours project completion - total = $1,900.00

These figures complete our existing permits or notices. Please refer to the provided calculating
worksheet for the final Bonding totals.

Thank you fonyour time and considerations.

Kim E. Wilson  President- CEO Martinique Mining Corporation
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D. STRUCTURE, EQUIPMENT MANPOWER !EQUIPMENT MATERIALS TOTAL
AND FACILITY REMOVAL$ $ $ $
E. SUBTOTAL - OPERATIONAL PROJECT COSTS _
(A THROUGH D) $ $ $ § /2, 000.00
F. CONTINGENCY*# $ /RE0.00
G. INSURANCES $s L8200
(ON SITE LIABILITY)
H. BONDS s /89.00

(PERFORMANCE AND PAYMENT)
I. PROFIT’ ' $ /REO., 00
J. CONTRACT ADMINISTRATIONS
$s2320.00

K. GRAND TOTAL - s_17,918.00
(E THROUGH J)

1. For Federal construction contracts. Davis-Bacon wage rates are required. Wage rates also contain Federal
Insurance Corporation of America (FICA), State Industrial Insurance System (SIIS) and other required coverage and
benefits covering the workforce. If the quoted hourly rates contain FICA, SIIS, Davis-Bacon wage rates, insurance
bond premiums and profits, the operator may sign a statement under penalty of USC 1001, that the above listed rates
contain these iterns and that itemization of these costs are therefore not necessary.

2. Miscellaneous items should be itemized on accompanying worksheets.

3. Calculate and use only when mineral processing activities are involved. Fluid management represents the costs of
maintaining proper fluid management to prevent overflow of solution ponds through premature cessation or
abandonment of operations. Calculate a six month direct cost estimate which includes power, supplies, equipment,
labor and maintenance.

4. A contingency cost is included in the reclamation cost estimation to provide for project uncertainties and
unexpected natural events. Calculate the contingency cost as a percentage of the operational project costs as follows:
up to and including $500,000, use 10%; over $500,000 to $5 million, use 8%; over $5 million to $50 million, use 6%;
and greater than $50 million, use 4%.

5. Insurance premiums are calculated at 1.5% of the total labor costs. Enter the premium amount only on this line.
6. Federal construction contracts exceeding $25,000 require both a performance and a payment bond (Miller Act, 40
USC 270 et seg.). Each bond premium is figured at 1.5% of the total project costs. Enter the sum of both premium
costs on this line.

7. For Federal copstruction contracts, use 10% of estimated project costs.

8. For Federal construction contracts, use 18% of project costs for estimates up to and including $1 million. Use 14%
of estimated project costs over $1 million to $25 million and 10% of estimated project costs over $25 million.

The source of the equipment cost estimate is (Caterpillar Performance Handbook, contractor’s
estimate,
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Figure 2. Survey and artifact location, Mt. Ellen 7.5 Minute Quadrangle (T.31S R.10E).
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